STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 09/ 08/ 05 I'N SAN DI EGO COUNTY | N SAN DI EGO 09/ 12/ 05
CONTRACT NUMBER 11- 268304 AT THE US MEXI CAN BORDER CONTRACT CODE 'E '
LOCATI ON 11-SD-5-R0O. 1 23 CONTRACT | TEMS
CHANNEL| ZATI ON FEDERAL Al D CBP-005-1(601)0E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPGOSALS | SSUED 7 FUND TOTAL HB4N 0 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 1 ENG NEERS EST 168, 072. 00 AMOUNT OVER 108. 00 PERCENT OVER EST 0. 06
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 168, 180. 00 1 F C BUSI NESS SYSTEMS | NC 619 252-0623

2726 ESCALA CI RCLE
SAN DI EGO CA 92108

00999999

FAX 619 584-0178



11- 268304 Bl D245

11-SD-5-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 08/ 05 09/ 12/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCEM FENCE COVPANY BOLLARD
1440 COOLI DGE AVENUE
NATIONAL CITY CA

ARTS TRENCH PLATE AND K RAI L SERVI CE K RAI L
P O BOX 600661
SAN DI EGO CA 92160

BERT SALAS | NC WATER POLLUTI ON CONTROL AND M SCELLANECUS LABCR
10748 KEI TH STREET
SANTEE CA 92077

CASPERS CONCRETE CUTTI NG | NC CONCRETE AND DEMOLI TI ON
3825 BANCROFT DRI VE
SPRI NG VALLEY CA

COS TRAFFI C CONTROL TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
P O BOX 1101
DEL MAR CA 92014

ERNI E MERCI ER CONSULTANT S R ENG NEER
15724 ZElI GLER COURT
RAMONA CA 92865

HALLS CONCRETE READY M X DELI VERY CONCRETE
785 LI NGEL DRI VE
EL CAJON CA



11- 268304 Bl D245

11- SD- 5- RO CONTRACT PROPOSAL OF LOW BI DDER PAGE 3

09/ 08/ 05 09/ 12/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 035817 SCHEDULE OF WORK LS LUMP SUM 6, 900. 00 6, 900. 00
2 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 800. 00 5, 800. 00

PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00 6, 000. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 9, 600. 00 9, 600. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 600. 00 9, 600. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 6, 000. 00 6, 000. 00
7 035818 REMOVE SPEED BUNWPS EA 2 2, 300. 00 4, 600. 00
8 150710 REMOVE TRAFFI C STRI PE M 150 14. 00 2.100. 00
9 035819 REMOVE BARRI ER POST EA 20 350. 00 7,000. 00
10 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 210 50. 00 10, 500. 00
11 035820 RESET CONCRETE BARRI ER M 37 250. 00 9, 250. 00
12 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 3, 000. 00 3, 000. 00
METHOD)

13 597401 PAI NT CURB ( 2- COAT) M 340 6. 00 2, 040. 00
14 597600 PREPARE AND PAI NT CONCRETE M2 130 15. 00 1, 950. 00
15 035821 BARRI ER POST ( REMOVABLE) EA 25 240. 00 6, 000. 00
16 035822 BARRI ER POST ( FI XED) EA 210 181. 00 38, 010. 00
17 (S) 840515 THERVOPLASTI C PAVENENT MARKI NG MR 32 90. 00 2. 880. 00
18 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 130 23. 00 2,990. 00
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 90 34. 00 3, 060. 00
20 (S) 840656 PAINT TRAFFI C STRI PE ( 2- COAT) M 58 50. 00 2,900. 00
21 (S) 035823 SPEED BUMPS EA 6 500. 00 3, 000. 00
22 (S) 869001 M SCELLANEOUS ELECTRI CAL LS LUMP SUM 11, 000. 00 11, 000. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 14, 000. 00 14, 000. 00

TOTAL 168, 180. 00



